

## Contract for Construction

---

ACCORDING TO FLORIDA'S CONSTRUCTION LIEN LAW (SECTIONS 713.001-713.37, FLORIDA STATUTES), THOSE WHO WORK ON YOUR PROPERTY OR PROVIDE MATERIALS AND SERVICES AND ARE NOT PAID IN FULL HAVE A RIGHT TO ENFORCE THEIR CLAIM FOR PAYMENT AGAINST YOUR PROPERTY. THIS CLAIM IS KNOWN AS A CONSTRUCTION LIEN. IF YOUR CONTRACTOR OR A SUBCONTRACTOR FAILS TO PAY SUBCONTRACTORS, SUB-SUBCONTRACTORS, OR MATERIAL SUPPLIERS, THOSE PEOPLE WHO ARE OWED MONEY MAY LOOK TO YOUR PROPERTY FOR PAYMENT, EVEN IF YOU HAVE ALREADY PAID YOUR CONTRACTOR IN FULL. IF YOU FAIL TO PAY YOUR CONTRACTOR, YOUR CONTRACTOR MAY ALSO HAVE A LIEN ON YOUR PROPERTY. THIS MEANS IF A LIEN IS FILED YOUR PROPERTY COULD BE SOLD AGAINST YOUR WILL TO PAY FOR LABOR, MATERIALS, OR OTHER SERVICES THAT YOUR CONTRACTOR OR A SUBCONTRACTOR MAY HAVE FAILED TO PAY. TO PROTECT YOURSELF, YOU SHOULD STIPULATE IN THIS CONTRACT THAT BEFORE ANY PAYMENT IS MADE, YOUR CONTRACTOR IS REQUIRED TO PROVIDE YOU WITH A WRITTEN RELEASE OF LIEN FROM ANY PERSON OR COMPANY THAT HAS PROVIDED TO YOU A "NOTICE TO OWNER." FLORIDA'S CONSTRUCTION LIEN LAW IS COMPLEX, AND IT IS RECOMMENDED THAT YOU CONSULT AN ATTORNEY.

---

This "Contract" dated November 14, 2024 is made between LLW Construction, Inc., a Florida corporation, Florida Licensed Building Contractor # CBC1262086 (hereinafter referred to as "Contractor") whose address is 106 S. Oregon Ave. #1, Tampa FL 33606, and Erik Devlin and Amber Bell (hereinafter referred to as "Customer") whose address is 3414 S. Belcher Dr., Tampa, FL 33629. Customer and Contractor will collectively be hereinafter referred to as the "Parties."

The Parties agree as follows:

**1. CURRENT STATUS:**

The "Property" is herein defined as the home and lot located at 3414 S. Belcher Dr., Tampa, FL 33629 and all improvements to that home and lot. Customer represents that he (she) is the owner of the Property with full authority to enter into this Contract for improvements to the Property.

**2. THE WORK:**

The total construction to be performed under this Contract is listed on the Work Scope attached as Addendum "B" and shall be referred to as the "Work." This Contract is for the purpose of performing the Work. If Plans are required, they will become a part of this Contract as Addendum "A" once they have been approved by both Parties. For pricing purposes, if there are any conflicts between the Plans and the Work Scope, the Work Scope will prevail. Any work that is required by plans, which work is not expressly identified and priced in the Work Scope attached as Addendum "B", shall constitute extra work, for which Contractor shall be entitled to additional compensation.

**3. TOTAL PRICE AND PAYMENTS:**

Contractor agrees to do the Work for the "Total Price" listed on the "Payment Schedule" at Addendum "C" and Customer agrees to pay the Total Price in accordance with the Payment Schedule.

**4. EXISTING CONDITIONS:**

a. Contractor will not be responsible for any existing conditions as of the Contract date. This includes, but is not limited to, any visible or hidden structural, plumbing, electrical, mechanical, hazardous, or other conditions existing as of the Contract date. Should conditions materially differ from those ordinarily encountered in construction on a standard lot, then the Contract Price and the time for substantial completion shall be equitably increased, upon notice from Contractor to Customer, delivered within a reasonable time after Contractor's first observation of such condition.

b. Contractor will not be responsible for any existing subsurface or soil conditions on the Property, including but not limited to, voids, sinkholes, buried debris or organic materials, environmental hazards and the like. Customer accepts sole responsibility for all subterranean and other soil conditions specific to the lot and surrounding areas, and acknowledges that Customer has not relied on any advice from Contractor relating to such soil conditions and has obtained such tests from engineers and other sources as Customer in Customer's sole discretion has deemed necessary. Contractor is released from any and all liability relating to problems that may arise with Customer's lot or the construction described herein due to pre-existing soil and other conditions.

**5. AGREEMENT TO BUILD:**

Contractor agrees to complete the Work as described in this Contract, and Customer agrees to provide the payments listed in this Contract. The pricing is guaranteed to the Customer as long as the Construction Start Date (as herein defined) is within 120 days of the Contract Date and so long as other equitable price escalation provisions of this Contract are not triggered. The Contractor hereby agrees to complete the Work in substantial ("substantial" is herein defined as within reasonable tolerances and to an acceptable degree within the industry) conformance with the Plans (if required) and Work Scope, which are attached or will be attached to this Contract as Addenda "A" and "B," and which may be modified from time to time by mutual written agreement of Customer and Contractor. Agreement to a proposed modification shall not

be unreasonably withheld by Customer or Contractor. Customer will pay Contractor for any changes to the Work Scope at the time the change is ordered and before any work is done.

**6. CONSTRUCTION START DATE:**

The "Construction Start Date" or "Commencement of Construction" is herein defined as the eleventh working day after the date on which the last of the following occur: (a) if required, final Plans have been approved by Customer and attached to this Contract as Addendum "A"; and (b) Contractor has received written approval of all final allowance and/or other selections from Customer; and (c) all permits and approvals necessary to perform the Work have been obtained; and (d) the payments called for in the Payment Schedule have been made; and (e) any required homeowner association or architectural review board approvals have been obtained; and (f) the Customer has signed the Notice of Commencement. The Customer is responsible for facilitating completion of items (a) through (f) above and Customer shall give notice to the Contractor as soon as all conditions listed herein have been met.

**7. TIME OF COMPLETION:**

Subject to the provisions of this Contract, Contractor agrees to complete the Work on a date to be mutually agreed upon by both parties. Contractor agrees to proceed in a workman like manner, both to commence and to complete construction in accordance with the terms of this Contract. Furthermore, if any of the following occur: Acts of God, natural disasters, stormy or inclement weather, fire, strikes, lock-outs, boycotts or other labor union activities, extra work ordered by Customer, acts of public enemy, riots or other civil commotion, inability to secure materials or labor through regular recognized channels, inability to secure materials or labor at a cost that is within five percent (5%) of the cost in effect at the Contract Date, imposition of governmental priority or allocations of materials or services, delays caused by inspections or changes ordered by inspectors of governmental authorities or others concerned, delays caused by Customer's failure to comply with the terms of this Contract, or delays that are legally supportable under Florida law to constitute an impossibility of performance for reasons beyond Contractor's control, Contractor shall (a) have a reasonable amount of additional time to complete the Work; and (b) will be entitled to receive an equitable price increase in the form of additional payment from Customer for costs that exceed those in effect at the Contract Date. Construction delays and Contractor stoppage of construction for Customer's failure to pay amounts when due will not be considered a breach of the Contract by Contractor.

**8. NO DAMAGE FOR DELAY:**

All scheduled completion dates, whether express or implied, are estimates and are not binding on the Contractor. Contractor will not be responsible for any damages that result from delay of completion of this Contract, nor will Contractor be otherwise liable for consequential damages except for the liquidated damages specified in Paragraph 7 of this agreement.

## **9. CHANGES IN THE WORK:**

The Customer may order changes in the Work within the general scope of this Contact consisting of additions, deletions, or other revisions, the Contract sum and Contract time being adjusted accordingly. Changes in the Work shall be authorized by written Change Order signed by the Customer and the Contractor. A Change Order is a written order to the Contractor signed by the Owner issued after execution of the Contract authorizing a change in the Work Scope or an adjustment to the Contract Sum or completion date. The cost or credit to the Customer from a change in the Work shall be determined by mutual agreement of the Parties. Each Change Order, regardless of size and scope, that is approved by both parties shall automatically entitle the Contractor to a minimum additional completion time of 14 extra days, or an amount of extra time specified in the Change Order, whichever is longer.

## **10. WARRANTY:**

Contractor warrants to Customer, for a period of one year from the Certificate of Occupancy or the Certificate of Completion, that materials and equipment furnished under the Contract will be of good quality and new unless otherwise required or permitted by the Contract, that the Work will be free from defects not inherent in the quality required or permitted, and that the Work will conform with the requirements of the Contract. This warranty excludes remedy for damage or defect caused by abuse by Customer, future modifications not performed by Contractor, improper or insufficient maintenance, improper operation or normal wear and tear and normal usage. All specific warranties given by any Subcontractors or any materialmen, and the standard warranty given by the manufacturer of any material or equipment incorporated into the Work intended to benefit the first user thereof shall be assigned by the Contractor to the Customer. **THIS WARRANTY PARAGRAPH IS THE SOLE AND ONLY WARRANTY GIVEN BY CONTRACTOR AND IS IN LIEU OF ALL OTHER WARRANTIES WHATSOEVER, EXPRESS OF IMPLIED.**

## **11. INSURANCE:**

The Contractor will furnish Workers' Compensation (or appropriate exemption certificate), Public Liability, and Builder's Risk Insurance during the construction period. Customer may, at Customer's own expense, secure such additional insurance coverage as Customer deems necessary. Contractor will only be liable to Customer and Customer's insurance carrier and/ or others for acts or omissions during construction that are the direct result of negligence on the Contractor's part. Customer recognizes that there are hazards which may not be apparent even to people familiar with construction, and Customer agrees to be liable for all of Customer's invitees and guests at and on the construction site until project completion, and will indemnify, defend, and hold Contractor harmless from any loss or damage, including attorney's fees and costs incurred, as a result of any claim by Customer or Customer's invitees or guests. Under no circumstances will Contractor be liable for any incidental, non-construction, or indirect damages under any circumstances, including but not limited to, any damages that occur as a result of any weather or intrusion

related issues of any kind. Contractor will take care to secure any openings to the outside created by Contractor's work and will be responsible for any water intrusion through of such openings.

**12. RADON GAS:**

Radon gas is a naturally occurring radioactive gas that when it has accumulated in a building in sufficient quantities, may present health risks to persons who are exposed to it over time. Levels of radon that exceed federal and state guidelines have been found in buildings in Florida. Additional information regarding radon and radon testing may be obtained from your county public health unit.

**13. CONSTRUCTION INDUSTRIES RECOVERY FUND:**

PAYMENT MAY BE AVAILABLE FROM THE FLORIDA HOMEOWNERS' CONSTRUCTION RECOVERY FUND IF YOU LOSE MONEY ON A PROJECT PERFORMED UNDER CONTRACT WHERE THE LOSS RESULTS FROM SPECIFIED VIOLATIONS OF FLORIDA LAW BY A LICENSED CONTRACTOR. FOR INFORMATION ABOUT THE RECOVERY FUND AND FILING A CLAIM, CONTACT THE FLORIDA CONSTRUCTION INDUSTRY LICENSING BOARD AT THE FOLLOWING TELEPHONE NUMBER AND ADDRESS: Florida Homeowners' Construction Recovery Fund, Suite 42, 1940 North Monroe Street, Tallahassee, Florida 32399. The telephone number is (850) 921-6593.

**14. DEFAULT BY CUSTOMER:**

If the Customer fails to make required payments, or any part thereof, or if Customer should fail to perform in a timely manner any act herein required, Customer shall pay and be responsible for all costs incurred by Contractor in enforcing this Contract, including but not limited to, attorney's fees and costs incurred in any consultation, trial, bankruptcy, appellate, or post-judgment proceeding. Any amounts not paid within 10 days of the date due shall bear interest at 10% interest rate until paid. In the event of any such default, the Contractor may, upon seven days written notice to Customer, terminate this Contract, and Customer shall pay to Contractor a proportionate part of the Contract Price based upon the percentage of completion then attained and, in addition thereto, as liquidated damages for uncaptured costs and lost profits, an amount equal to a flat fee of \$3,500.00 allocable to the remaining uncompleted construction work. It is understood and agreed that, in the event of any breach by the Customer, damage to the Contractor resulting from such breach is uncertain and difficult to compute; accordingly, the above specified liquidated damages are agreed as a reasonable adjustment of the probable damages to the Contractor under the circumstances stated above.

**15. DEFAULT BY CONTRACTOR:**

If the Contractor fails to perform any action required of it by this Contract, or by action or inaction is otherwise in default of this Contract, Customer shall provide written notice to Contractor of the specific nature of the alleged default and provide reasonable opportunity, such reasonable opportunity being not less than 10

days, to cure the default before Customer shall be entitled to institute any action to enforce the Contract or any action for damages relating to this Contract. If the default is not cured by the Contractor within the allowed cure period, the Customer will have the right to cancel this agreement with no further penalty.

**16. OCCUPATION PRIOR TO COMPLETION:**

Customer expressly agrees not to occupy the work area covered by this Contract prior to completion. Work area is defined to be the kitchen, hallway, dining room + office/den (at the time of ceiling work and paint only). Should Customer breach this condition and occupy the work area before completion, Customer may incur additional costs due to delays and rescheduling of workmen and/or subcontractors caused by occupancy of the work area prior to completion. Any additional costs caused by Customer's occupancy of the work area will be documented by the Contractor and presented to Customer in a timely manner for payment. Contractor assumes no liability or responsibility for possessions of Customer, which may be stored on the job site or in the premises during construction.

**17. MISCELLANEOUS:**


In the event of any litigation relating to this Contract, the litigation will take place in Hillsborough County, Florida. Both Parties agree to waive their right to trial by jury in any action, proceeding, or counterclaim relating to this Contract should such litigation be commenced. Contractor, at its sole discretion, may initiate binding arbitration and Customer hereby agrees to participate in any such arbitration. Additionally, should Customer initiate litigation, Contractor may demand arbitration within a reasonable time after the instigation of litigation and if arbitration is demanded, the litigation shall be stayed pending completion of arbitration. The prevailing Party in any such litigation will be entitled to recover all reasonable costs of litigation, including reasonable attorney's fees from the non-prevailing Party. This Contract constitutes the entire integrated agreement of the Customer and Contractor. Any representations or inducements made by sales persons or anyone else, which representations and inducements are not explicitly contained in this Contract, are not binding on Contractor. This Contract may not be amended or modified except by an instrument in writing signed by all Parties. "Notice," when required to be given by this Contract or by statute, and all demands shall be in writing at the addresses as indicated in this Contract or at the facsimile number listed in this Contract. Time is of the essence in this Contract. None of the Parties shall be liable for the acts or omissions of any other Party hereto. This Contract shall be construed under the laws of the State of Florida, and shall be binding upon the heirs, personal representatives and permitted assigns of Customer, and permitted successors and assigns of Contractor.


**18. CHAPTER 558 NOTICE OF CLAIM:**


**CHAPTER 558, FLORIDA STATUTES CONTAINS IMPORTANT REQUIREMENTS YOU MUST FOLLOW BEFORE YOU MAY BRING ANY LEGAL ACTION FOR AN ALLEGED CONSTRUCTION DEFECT IN YOUR HOME. SIXTY DAYS BEFORE YOU BRING ANY LEGAL ACTION, YOU MUST DELIVER TO THE OTHER PARTY TO THIS**

**CONTRACT A WRITTEN NOTICE REFERRING TO CHAPTER 558 OF ANY CONSTRUCTION CONDITIONS YOU ALLEGE ARE DEFECTIVE AND PROVIDE SUCH PERSON THE OPPORTUNITY TO INSPECT THE ALLEGED CONSTRUCTION DEFECTS AND TO CONSIDER MAKING AN OFFER TO REPAIR OR PAY FOR THE ALLEGED CONSTRUCTION DEFECTS. YOU ARE NOT OBLIGATED TO ACCEPT ANY OFFER WHICH MAY BE MADE. THERE ARE STRICT DEADLINES AND PROCEDURES UNDER THIS FLORIDA LAW WHICH MUST BE MET AND FOLLOWED TO PROTECT YOUR INTERESTS.**

IN WITNESS WHEREOF, the said Parties to these presents have hereto set their hands and seals this  
\_\_\_\_ 14th day of November 2024.

DocuSigned by:  
  
F964D5FCD05043D...  
CUSTOMER

DocuSigned by:  
  
43D937E12554403  
CONTRACTOR

Signed by:  
  
A6300489599F41C...  
CUSTOMER

Addendum A  
Plans and Specs

Not Applicable

## Addendum B - Work Scope



### LLW Construction

---

LLW Construction, Inc.  
Mobile: 813-787-0361  
Email: MikeW@LLWbuild.com  
Lic.: CBC 1262086  
www.LLWbuild.com.

Insured: Erik Devlin  
Property: 3414 S Belcher Dr  
Tampa, FL 33629

**Type of Loss:** Flood

Date Inspected: 10/22/2024

Date Entered: 10/26/2024

Price List: FLTA8X\_17OCT24  
Restoration/Service/Remodel  
Estimate: 3414SBELCHERDR-BB



## **LLW Construction**

---

LLW Construction, Inc.  
Mobile: 813-787-0361  
Email: MikeW@LLWbuild.com  
Lic.: CBC 1262086  
www.LLWbuild.com.

### **\*\*\*IMPORTANT PLEASE READ\*\*\***

**LLW Construction is submitting this estimate as a general contractor to the insured for the realization of all the necessary repairs to the property. This estimate could not be considered final and may vary due to hidden damages. Our pictures do not illustrate all the damages on the property.**

**The scope of damages noted herein is based on visual inspection; any and all hidden damages will be addressed in the future upon discovery. Any errors or omissions will be corrected as soon as we are made aware of them. Any errors or omissions do not constitute any misrepresentation on the part of the estimator, representative of the insured, it is only an error that will be corrected as soon as possible. Nothing herein constitutes, nor should it be constituted as a waiver of the rights of the policyholder under their insurance policy.**

**We are a true general contractor and we have been tasked with performing all tasks in this project, associated with several trades. If this project requires the use of subcontractors for all of its tasks listed we will coordinate all of these subcontractors and their tasks, over the course of many weeks (planning and assessing included). It requires several trips made by many personnel. We finance the costs of this project, order materials (including special order), pick up materials, deliver materials, etc.**

**This project involves many trades and requires extensive coordination, including, but not limited to: electrical, drywall, insulation, painting, mechanical, etc.**

**The level of complexity and/or coordination required of a general contractor to carry out this project definitely met and exceeded any threshold necessary to obtain Overhead and Profit (O&P). It has been assessed to this estimate accordingly. The unit prices published by Xactware should include the general contractor's cost to either perform the work in-house employees or to hire a subcontractor.**

**LLW Construction uses the price list databases found in XACTIMATE for the calculation of the property loss to guarantee the correct pricing in the estimate, avoiding any violation.**



LLW Construction

LLW Construction, Inc.  
Mobile: 813-787-0361  
Email: MikeW@LLWbuild.com  
Lic.: CBC 1262086  
www.LLWbuild.com.

3414SBELCHERDR-BB

Main Level



Living Room

Height: 8'

|                             |                          |
|-----------------------------|--------------------------|
| 627.44 SF Walls             | 513.65 SF Ceiling        |
| 1,141.10 SF Walls & Ceiling | 513.65 SF Floor          |
| 57.07 SY Flooring           | 77.33 LF Floor Perimeter |
| 83.92 LF Ceil. Perimeter    |                          |

|                              |               |                        |
|------------------------------|---------------|------------------------|
| Missing Wall - Goes to Floor | 3' X 6' 8"    | Opens into HALLWAY1    |
| Missing Wall - Goes to Floor | 3' 7" X 6' 8" | Opens into MASTER_HALL |
| Missing Wall                 | 20' 5" X 8'   | Opens into KITCHEN     |

| DESCRIPTION                                                | QTY       | RESET | REMOVE | REPLACE  | TAX    | TOTAL    |
|------------------------------------------------------------|-----------|-------|--------|----------|--------|----------|
| <b>GENERAL</b>                                             |           |       |        |          |        |          |
| 1. Mask and prep for paint - plastic, paper, tape (per LF) | 83.92 LF  |       | 0.00   | 1.72     | 1.70   | 146.04   |
| 2. Final cleaning - construction - Residential             | 513.65 SF |       | 0.00   | 0.43     | 0.00   | 220.87   |
| Allowance for post-construction cleanup                    |           |       |        |          |        |          |
| <b>WALLS</b>                                               |           |       |        |          |        |          |
| 3. 5/8" - drywall per LF - up to 2' tall                   | 77.33 LF  |       | 0.00   | 15.06    | 10.56  | 1,175.15 |
| 4. Batt insulation replacement per LF - 4" - up to 2' tall | 43.00 LF  |       | 0.00   | 3.14     | 6.68   | 141.70   |
| 5. Texture drywall - smooth / skim coat                    | 627.44 SF |       | 0.00   | 2.13     | 7.53   | 1,343.98 |
| Allowance to blend new texture                             |           |       |        |          |        |          |
| 6. Seal the walls w/latex based stain blocker - one coat   | 627.44 SF |       | 0.00   | 0.76     | 3.77   | 480.62   |
| Allowance for prepping new textured drywall                |           |       |        |          |        |          |
| 7. Paint the walls - two coats                             | 627.44 SF |       | 0.00   | 1.26     | 14.59  | 805.16   |
| <b>FLOORING</b>                                            |           |       |        |          |        |          |
| 8. Tile floor covering                                     | 513.65 SF |       | 0.00   | 11.87    | 208.80 | 6,305.83 |
| 9. Floor leveling cement - Average                         | 513.65 SF |       | 0.00   | 2.79     | 48.54  | 1,481.62 |
| 10. Baseboard - 6"                                         | 77.33 LF  |       | 0.00   | 6.89     | 21.40  | 554.20   |
| 11. Seal (1 coat) & paint (2 coats) baseboard, oversized   | 77.33 LF  |       | 0.00   | 2.95     | 1.74   | 229.86   |
| <b>DOORS</b>                                               |           |       |        |          |        |          |
| 12. Exterior door - solid alder - paneled                  | 1.00 EA   |       | 0.00   | 1,608.65 | 112.20 | 1,720.85 |




LLW Construction

LLW Construction, Inc.  
Mobile: 813-787-0361  
Email: MikeW@LLWbuild.com  
Lic.: CBC 1262086  
www.LLWbuild.com.

CONTINUED - Living Room

| DESCRIPTION                                            | QTY      | RESET | REMOVE | REPLACE | TAX    | TOTAL     |
|--------------------------------------------------------|----------|-------|--------|---------|--------|-----------|
| 13. Additional charge for a retrofit exterior door     | 1.00 EA  |       | 0.00   | 325.06  | 0.25   | 325.31    |
| 14. Prime & paint door slab only - exterior (per side) | 2.00 EA  |       | 0.00   | 56.95   | 2.49   | 116.39    |
| 15. Door lockset & deadbolt - exterior                 | 1.00 EA  |       | 0.00   | 96.59   | 4.89   | 101.48    |
| 16. Casing - 4" - hardwood                             | 84.00 LF |       | 0.00   | 5.67    | 27.15  | 503.43    |
| 17. Seal (1 coat) & paint (2 coats) casing             | 84.00 LF |       | 0.00   | 2.78    | 1.45   | 234.97    |
| <b>ELECTRICAL</b>                                      |          |       |        |         |        |           |
| 18. Outlet or switch cover                             | 4.00 EA  |       | 0.00   | 3.96    | 0.28   | 16.12     |
| Totals: Living Room                                    |          |       |        |         | 474.02 | 15,903.58 |



Kitchen

Height: 8'

|                           |                          |
|---------------------------|--------------------------|
| 263.67 SF Walls           | 193.96 SF Ceiling        |
| 457.63 SF Walls & Ceiling | 193.96 SF Floor          |
| 21.55 SY Flooring         | 39.58 LF Floor Perimeter |
| 39.58 LF Ceil. Perimeter  |                          |

Missing Wall

20' 5" X 8'

Opens into LIVING\_ROOM2

| DESCRIPTION                                                 | QTY       | RESET | REMOVE | REPLACE | TAX  | TOTAL  |
|-------------------------------------------------------------|-----------|-------|--------|---------|------|--------|
| <b>GENERAL</b>                                              |           |       |        |         |      |        |
| 19. Mask and prep for paint - plastic, paper, tape (per LF) | 39.58 LF  |       | 0.00   | 1.72    | 0.80 | 68.88  |
| 20. Final cleaning - construction - Residential             | 193.96 SF |       | 0.00   | 0.43    | 0.00 | 83.40  |
| Allowance for post-construction cleanup                     |           |       |        |         |      |        |
| <b>WALLS</b>                                                |           |       |        |         |      |        |
| 21. 5/8" - drywall per LF - up to 2' tall                   | 39.58 LF  |       | 0.00   | 15.06   | 5.40 | 601.47 |
| 22. Batt insulation replacement per LF - 4" - up to 2' tall | 9.50 LF   |       | 0.00   | 3.14    | 1.48 | 31.31  |
| 23. Texture drywall - smooth / skim coat                    | 263.67 SF |       | 0.00   | 2.13    | 3.16 | 564.78 |
| Allowance to blend new texture                              |           |       |        |         |      |        |
| 24. Seal the walls w/latex based stain blocker - one coat   | 263.67 SF |       | 0.00   | 0.76    | 1.58 | 201.97 |
| Allowance for prepping new textured drywall                 |           |       |        |         |      |        |



## LLW Construction

LLW Construction, Inc.  
 Mobile: 813-787-0361  
 Email: MikeW@LLWbuild.com  
 Lic.: CBC 1262086  
 www.LLWbuild.com.


### CONTINUED - Kitchen

| DESCRIPTION                                                              | QTY       | RESET  | REMOVE | REPLACE  | TAX    | TOTAL    |
|--------------------------------------------------------------------------|-----------|--------|--------|----------|--------|----------|
| 25. Paint the walls - two coats                                          | 263.67 SF |        | 0.00   | 1.26     | 6.13   | 338.35   |
| <b>FLOORING</b>                                                          |           |        |        |          |        |          |
| 26. Tile floor covering                                                  | 193.96 SF |        | 0.00   | 11.87    | 78.84  | 2,381.15 |
| 27. Floor leveling cement - Average                                      | 193.96 SF |        | 0.00   | 2.79     | 18.33  | 559.48   |
| 28. Baseboard - 6"                                                       | 39.58 LF  |        | 0.00   | 6.89     | 10.95  | 283.66   |
| 29. Seal (1 coat) & paint (2 coats) baseboard, oversized                 | 39.58 LF  |        | 0.00   | 2.95     | 0.89   | 117.65   |
| <b>DOORS</b>                                                             |           |        |        |          |        |          |
| 30. Casing - 4" - hardwood                                               | 14.00 LF  |        | 0.00   | 5.67     | 4.53   | 83.91    |
| 31. Seal (1 coat) & paint (2 coats) casing                               | 14.00 LF  |        | 0.00   | 2.78     | 0.24   | 39.16    |
| <b>ELECTRICAL</b>                                                        |           |        |        |          |        |          |
| 32. Outlet or switch cover                                               | 6.00 EA   |        | 0.00   | 3.96     | 0.42   | 24.18    |
| <b>PLUMBING</b>                                                          |           |        |        |          |        |          |
| 33. Install Kitchen Sink - single basin - Premium grade                  | 1.00 EA   |        | 0.00   | 156.24   | 0.00   | 156.24   |
| 34. Detach & Reset Sink faucet - Kitchen - High grade                    | 1.00 EA   | 172.44 | 0.00   | 0.00     | 0.00   | 172.44   |
| <i>Sink Faucet has been Detached but not Reset</i>                       |           |        |        |          |        |          |
| 35. Angle stop valve                                                     | 2.00 EA   |        | 0.00   | 51.55    | 1.87   | 104.97   |
| <b>CABINETRY</b>                                                         |           |        |        |          |        |          |
| 36. Cabinetry - lower (base) units - High grade                          | 14.00 LF  |        | 0.00   | 328.04   | 291.24 | 4,883.80 |
| <i>Allowance for lower cabinets.</i>                                     |           |        |        |          |        |          |
| 37. Detach & Reset Countertop - quartz/engineered stone - High grade     | 28.00 SF  | 42.86  | 0.00   | 0.00     | 0.23   | 1,200.31 |
| <i>Countertop has been Detached but not Reset</i>                        |           |        |        |          |        |          |
| <i>Allowance for lower cabinets.</i>                                     |           |        |        |          |        |          |
| 38. Cabinetry - lower (base) units - High grade                          | 8.00 LF   |        | 0.00   | 328.04   | 166.42 | 2,790.74 |
| <i>Allowance for island cabinets.</i>                                    |           |        |        |          |        |          |
| 39. Detach & Reset Countertop - quartz/engineered stone - High grade     | 40.00 SF  | 42.86  | 0.00   | 0.00     | 0.33   | 1,714.73 |
| <i>Countertop has been Detached but not Reset</i>                        |           |        |        |          |        |          |
| <i>Allowance for island cabinets.</i>                                    |           |        |        |          |        |          |
| <b>APPLIANCES</b> <i>No Appliances have been purchased by Contractor</i> |           |        |        |          |        |          |
| 40. R&R Refrigerator - side by side - 16 to 22 cf - High grade           | 1.00 EA   |        | 49.66  | 2,034.78 | 150.00 | 2,234.44 |
| 41. R&R Range - freestanding - electric - High grade                     | 1.00 EA   |        | 29.99  | 1,303.35 | 90.00  | 1,423.34 |
| 42. R&R Dishwasher - High grade                                          | 1.00 EA   |        | 39.91  | 1,035.34 | 63.64  | 1,138.89 |

LLW Construction, Inc.  
Mobile: 813-787-0361  
Email: MikeW@LLWbuild.com  
Lic.: CBC 1262086  
www.LLWbuild.com.

CONTINUED - Kitchen

| DESCRIPTION     | QTY | RESET | REMOVE | REPLACE | TAX    | TOTAL     |
|-----------------|-----|-------|--------|---------|--------|-----------|
| Totals: Kitchen |     |       |        |         | 896.48 | 21,199.25 |



| A/C Closet               |  |  |  | Height: 8'               |  |  |
|--------------------------|--|--|--|--------------------------|--|--|
| 80.00 SF Walls           |  |  |  | 6.25 SF Ceiling          |  |  |
| 86.25 SF Walls & Ceiling |  |  |  | 6.25 SF Floor            |  |  |
| 0.69 SY Flooring         |  |  |  | 10.00 LF Floor Perimeter |  |  |
| 10.00 LF Ceil. Perimeter |  |  |  |                          |  |  |

| DESCRIPTION                                                 | QTY      | RESET | REMOVE | REPLACE | TAX   | TOTAL  |
|-------------------------------------------------------------|----------|-------|--------|---------|-------|--------|
| <b>GENERAL</b>                                              |          |       |        |         |       |        |
| 43. Mask and prep for paint - plastic, paper, tape (per LF) | 10.00 LF |       | 0.00   | 1.72    | 0.20  | 17.40  |
| 44. Final cleaning - construction - Residential             | 6.25 SF  |       | 0.00   | 0.43    | 0.00  | 2.69   |
| Allowance for post-construction cleanup                     |          |       |        |         |       |        |
| <b>WALLS</b>                                                |          |       |        |         |       |        |
| 45. 5/8" - drywall per LF - up to 2' tall                   | 10.00 LF |       | 0.00   | 15.06   | 1.37  | 151.97 |
| 46. Texture drywall - smooth / skim coat                    | 80.00 SF |       | 0.00   | 2.13    | 0.96  | 171.36 |
| Allowance to blend new texture                              |          |       |        |         |       |        |
| 47. Seal the walls w/latex based stain blocker - one coat   | 80.00 SF |       | 0.00   | 0.76    | 0.48  | 61.28  |
| Allowance for prepping new textured drywall                 |          |       |        |         |       |        |
| 48. Paint the walls - two coats                             | 80.00 SF |       | 0.00   | 1.26    | 1.86  | 102.66 |
| <b>FLOORING</b>                                             |          |       |        |         |       |        |
| 49. Tile floor covering                                     | 6.25 SF  |       | 0.00   | 11.87   | 2.54  | 76.73  |
| 50. Floor leveling cement - Average                         | 6.25 SF  |       | 0.00   | 2.79    | 0.59  | 18.03  |
| 51. Baseboard - 6"                                          | 10.00 LF |       | 0.00   | 6.89    | 2.77  | 71.67  |
| 52. Seal (1 coat) & paint (2 coats) baseboard, oversized    | 10.00 LF |       | 0.00   | 2.95    | 0.23  | 29.73  |
| <b>DOORS</b>                                                |          |       |        |         |       |        |
| 53. Interior door unit                                      | 1.00 EA  |       | 0.00   | 346.81  | 20.38 | 367.19 |
| 54. Door knob - interior                                    | 1.00 EA  |       | 0.00   | 46.25   | 1.70  | 47.95  |
| 55. Paint door slab only - 2 coats (per side)               | 2.00 EA  |       | 0.00   | 48.27   | 1.55  | 98.09  |

LLW Construction, Inc.  
Mobile: 813-787-0361  
Email: MikeW@LLWbuild.com  
Lic.: CBC 1262086  
www.LLWbuild.com.

CONTINUED - A/C Closet

| DESCRIPTION                                                                         | QTY      | RESET | REMOVE | REPLACE  | TAX    | TOTAL    |
|-------------------------------------------------------------------------------------|----------|-------|--------|----------|--------|----------|
| 56. Seal (1 coat) & paint (2 coats) casing                                          | 17.00 LF |       | 0.00   | 2.78     | 0.29   | 47.55    |
| <b>ELECTRICAL</b>                                                                   |          |       |        |          |        |          |
| 57. 220 volt outlet cover                                                           | 2.00 EA  |       | 0.00   | 8.06     | 0.53   | 16.65    |
| <b>MECHANICAL</b> <i>No Air Handler Units have been purchased by the Contractor</i> |          |       |        |          |        |          |
| 58. R&R Air handler - with heat element and A/C coil - 3 ton                        | 1.00 EA  |       | 101.57 | 2,587.18 | 98.58  | 2,787.33 |
| 59. R&R Air handler - with heat element and A/C coil - 2 ton                        | 1.00 EA  |       | 101.57 | 2,281.86 | 81.30  | 2,464.73 |
| Totals: A/C Closet                                                                  |          |       |        |          | 215.33 | 6,533.01 |



| Master Hall               | Height: 8'               |
|---------------------------|--------------------------|
| 272.11 SF Walls           | 58.00 SF Ceiling         |
| 330.11 SF Walls & Ceiling | 58.00 SF Floor           |
| 6.44 SY Flooring          | 33.42 LF Floor Perimeter |
| 37.00 LF Ceil. Perimeter  |                          |

| <b>Missing Wall - Goes to Floor</b>                         |           | <b>3' 7" X 6' 8"</b> |        | <b>Opens into LIVING_ROOM2</b> |      |        |
|-------------------------------------------------------------|-----------|----------------------|--------|--------------------------------|------|--------|
| DESCRIPTION                                                 | QTY       | RESET                | REMOVE | REPLACE                        | TAX  | TOTAL  |
| <b>GENERAL</b>                                              |           |                      |        |                                |      |        |
| 60. Mask and prep for paint - plastic, paper, tape (per LF) | 37.00 LF  |                      | 0.00   | 1.72                           | 0.75 | 64.39  |
| 61. Final cleaning - construction - Residential             | 58.00 SF  |                      | 0.00   | 0.43                           | 0.00 | 24.94  |
| <i>Allowance for post-construction cleanup</i>              |           |                      |        |                                |      |        |
| <b>WALLS</b>                                                |           |                      |        |                                |      |        |
| 62. 5/8" - drywall per LF - up to 2' tall                   | 33.42 LF  |                      | 0.00   | 15.06                          | 4.56 | 507.87 |
| 63. Texture drywall - smooth / skim coat                    | 272.11 SF |                      | 0.00   | 2.13                           | 3.27 | 582.86 |
| <i>Allowance to blend new texture</i>                       |           |                      |        |                                |      |        |
| 64. Seal the walls w/latex based stain blocker - one coat   | 272.11 SF |                      | 0.00   | 0.76                           | 1.63 | 208.43 |
| <i>Allowance for prepping new textured drywall</i>          |           |                      |        |                                |      |        |
| 65. Paint the walls - two coats                             | 272.11 SF |                      | 0.00   | 1.26                           | 6.33 | 349.19 |
| <b>FLOORING</b>                                             |           |                      |        |                                |      |        |




LLW Construction

LLW Construction, Inc.  
Mobile: 813-787-0361  
Email: MikeW@LLWbuild.com  
Lic.: CBC 1262086  
www.LLWbuild.com.

CONTINUED - Master Hall

| DESCRIPTION                                              | QTY      | RESET | REMOVE | REPLACE | TAX   | TOTAL    |
|----------------------------------------------------------|----------|-------|--------|---------|-------|----------|
| 66. Tile floor covering                                  | 58.00 SF |       | 0.00   | 11.87   | 23.58 | 712.04   |
| 67. Floor leveling cement - Average                      | 58.00 SF |       | 0.00   | 2.79    | 5.48  | 167.30   |
| 68. Baseboard - 6"                                       | 33.42 LF |       | 0.00   | 6.89    | 9.25  | 239.51   |
| 69. Seal (1 coat) & paint (2 coats) baseboard, oversized | 33.42 LF |       | 0.00   | 2.95    | 0.75  | 99.34    |
| <b>DOORS</b>                                             |          |       |        |         |       |          |
| 70. Casing - 4" - hardwood                               | 56.00 LF |       | 0.00   | 5.67    | 18.10 | 335.62   |
| 71. Seal (1 coat) & paint (2 coats) casing               | 56.00 LF |       | 0.00   | 2.78    | 0.97  | 156.65   |
| <b>ELECTRICAL</b>                                        |          |       |        |         |       |          |
| 72. Outlet or switch cover                               | 2.00 EA  |       | 0.00   | 3.96    | 0.14  | 8.06     |
| Totals: Master Hall                                      |          |       |        |         | 74.81 | 3,456.20 |



Laundry

Height: 8'

|                           |                          |
|---------------------------|--------------------------|
| 257.33 SF Walls           | 64.58 SF Ceiling         |
| 321.92 SF Walls & Ceiling | 64.58 SF Floor           |
| 7.18 SY Flooring          | 32.17 LF Floor Perimeter |
| 32.17 LF Ceil. Perimeter  |                          |

| DESCRIPTION                                                 | QTY       | RESET | REMOVE | REPLACE | TAX  | TOTAL  |
|-------------------------------------------------------------|-----------|-------|--------|---------|------|--------|
| <b>GENERAL</b>                                              |           |       |        |         |      |        |
| 73. Mask and prep for paint - plastic, paper, tape (per LF) | 32.17 LF  |       | 0.00   | 1.72    | 0.65 | 55.98  |
| 74. Final cleaning - construction - Residential             | 64.58 SF  |       | 0.00   | 0.43    | 0.00 | 27.77  |
| Allowance for post-construction cleanup                     |           |       |        |         |      |        |
| <b>WALLS</b>                                                |           |       |        |         |      |        |
| 75. 5/8" - drywall per LF - up to 2' tall                   | 32.17 LF  |       | 0.00   | 15.06   | 4.39 | 488.87 |
| 76. Texture drywall - smooth / skim coat                    | 257.33 SF |       | 0.00   | 2.13    | 3.09 | 551.20 |
| Allowance to blend new texture                              |           |       |        |         |      |        |
| 77. Seal the walls w/latex based stain blocker - one coat   | 257.33 SF |       | 0.00   | 0.76    | 1.54 | 197.11 |
| Allowance for prepping new textured drywall                 |           |       |        |         |      |        |
| 78. Paint the walls - two coats                             | 257.33 SF |       | 0.00   | 1.26    | 5.98 | 330.22 |




## LLW Construction

LLW Construction, Inc.  
 Mobile: 813-787-0361  
 Email: MikeW@LLWbuild.com  
 Lic.: CBC 1262086  
 www.LLWbuild.com.

### CONTINUED - Laundry

| DESCRIPTION                                                  | QTY      | RESET  | REMOVE | REPLACE | TAX    | TOTAL    |
|--------------------------------------------------------------|----------|--------|--------|---------|--------|----------|
| <b>FLOORING</b>                                              |          |        |        |         |        |          |
| 79. Tile floor covering                                      | 64.58 SF |        | 0.00   | 11.87   | 26.25  | 792.81   |
| 80. Floor leveling cement - Average                          | 64.58 SF |        | 0.00   | 2.79    | 6.10   | 186.28   |
| 81. Baseboard - 6"                                           | 32.17 LF |        | 0.00   | 6.89    | 8.90   | 230.55   |
| 82. Seal (1 coat) & paint (2 coats) baseboard, oversized     | 32.17 LF |        | 0.00   | 2.95    | 0.72   | 95.62    |
| <b>DOORS</b> <i>Laundry Room does not have a door</i>        |          |        |        |         |        |          |
| 83. Interior door unit                                       | 1.00 EA  |        | 0.00   | 346.81  | 20.38  | 367.19   |
| 84. Door knob - interior                                     | 1.00 EA  |        | 0.00   | 46.25   | 1.70   | 47.95    |
| 85. Prime & paint door slab only - exterior (per side)       | 2.00 EA  |        | 0.00   | 56.95   | 2.49   | 116.39   |
| 86. Seal (1 coat) & paint (2 coats) casing                   | 17.00 LF |        | 0.00   | 2.78    | 0.29   | 47.55    |
| <b>ELECTRICAL</b>                                            |          |        |        |         |        |          |
| 87. Outlet or switch cover                                   | 2.00 EA  |        | 0.00   | 3.96    | 0.14   | 8.06     |
| <b>CABINETRY</b>                                             |          |        |        |         |        |          |
| 88. Cabinetry - lower (base) units                           | 8.33 LF  |        | 0.00   | 274.16  | 139.63 | 2,423.38 |
| <i>Allowance for lower cabinets.</i>                         |          |        |        |         |        |          |
| 89. Detach & Reset Countertop - post formed plastic laminate | 8.33 LF  | 24.40  | 0.00   | 0.00    | 0.14   | 203.39   |
| <i>Countertop was Detached but not Reset</i>                 |          |        |        |         |        |          |
| <i>Allowance for lower cabinets.</i>                         |          |        |        |         |        |          |
| <b>PLUMBING</b>                                              |          |        |        |         |        |          |
| 90. Detach & Reset Sink - double basin                       | 1.00 EA  | 230.80 | 0.00   | 0.00    | 0.08   | 230.88   |
| <i>Sink was Detached but not Reset</i>                       |          |        |        |         |        |          |
| 91. Detach & Reset Sink faucet - Kitchen                     | 1.00 EA  | 172.44 | 0.00   | 0.00    | 0.00   | 172.44   |
| <i>Faucet was Detached but not Reset</i>                     |          |        |        |         |        |          |
| 92. Angle stop valve                                         | 2.00 EA  |        | 0.00   | 51.55   | 1.87   | 104.97   |
| Totals: Laundry                                              |          |        |        |         | 224.34 | 6,678.61 |

LLW Construction, Inc.  
Mobile: 813-787-0361  
Email: MikeW@LLWbuild.com  
Lic.: CBC 1262086  
www.LLWbuild.com.



Missing Wall - Goes to Floor


4' 3" X 6' 8"

Opens into MASTER\_BATHR

Master Bedroom

Height: 8'

|                           |                          |
|---------------------------|--------------------------|
| 537.00 SF Walls           | 260.31 SF Ceiling        |
| 797.31 SF Walls & Ceiling | 260.31 SF Floor          |
| 28.92 SY Flooring         | 66.42 LF Floor Perimeter |
| 70.67 LF Ceil. Perimeter  |                          |



Subroom: Master Closet (1)

Height: 8'

|                           |                          |
|---------------------------|--------------------------|
| 240.00 SF Walls           | 55.81 SF Ceiling         |
| 295.81 SF Walls & Ceiling | 55.81 SF Floor           |
| 6.20 SY Flooring          | 30.00 LF Floor Perimeter |
| 30.00 LF Ceil. Perimeter  |                          |

| DESCRIPTION                                                 | QTY       | RESET | REMOVE | REPLACE | TAX    | TOTAL    |
|-------------------------------------------------------------|-----------|-------|--------|---------|--------|----------|
| <b>GENERAL</b>                                              |           |       |        |         |        |          |
| 93. Mask and prep for paint - plastic, paper, tape (per LF) | 100.67 LF |       | 0.00   | 1.72    | 2.04   | 175.19   |
| 94. Final cleaning - construction - Residential             | 316.11 SF |       | 0.00   | 0.43    | 0.00   | 135.93   |
| Allowance for post-construction cleanup                     |           |       |        |         |        |          |
| <b>WALLS</b>                                                |           |       |        |         |        |          |
| 95. 5/8" - drywall per LF - up to 2' tall                   | 96.42 LF  |       | 0.00   | 15.06   | 13.16  | 1,465.25 |
| 96. Batt insulation replacement per LF - 4" - up to 2' tall | 30.40 LF  |       | 0.00   | 3.14    | 4.72   | 100.18   |
| 97. Texture drywall - smooth / skim coat                    | 777.00 SF |       | 0.00   | 2.13    | 9.32   | 1,664.33 |
| Allowance to blend new texture                              |           |       |        |         |        |          |
| 98. Seal the walls w/latex based stain blocker - one coat   | 777.00 SF |       | 0.00   | 0.76    | 4.66   | 595.18   |
| Allowance for prepping new textured drywall                 |           |       |        |         |        |          |
| 99. Paint the walls - two coats                             | 777.00 SF |       | 0.00   | 1.26    | 18.07  | 997.09   |
| <b>FLOORING</b>                                             |           |       |        |         |        |          |
| 100. Tile floor covering                                    | 316.11 SF |       | 0.00   | 11.87   | 128.50 | 3,880.73 |
| 101. Floor leveling cement - Average                        | 316.11 SF |       | 0.00   | 2.79    | 29.87  | 911.82   |
| 102. Baseboard - 6"                                         | 96.42 LF  |       | 0.00   | 6.89    | 26.68  | 691.01   |
| 103. Seal (1 coat) & paint (2 coats) baseboard, oversized   | 96.42 LF  |       | 0.00   | 2.95    | 2.17   | 286.61   |




LLW Construction


LLW Construction, Inc.  
Mobile: 813-787-0361  
Email: MikeW@LLWbuild.com  
Lic.: CBC 1262086  
www.LLWbuild.com.

CONTINUED - Master Bedroom

| DESCRIPTION                                    | QTY      | RESET                                                             | REMOVE | REPLACE | TAX    | TOTAL     |
|------------------------------------------------|----------|-------------------------------------------------------------------|--------|---------|--------|-----------|
| <b>DOORS</b>                                   |          |                                                                   |        |         |        |           |
| 104. Interior door unit                        | 1.00 EA  |                                                                   | 0.00   | 346.81  | 20.38  | 367.19    |
| 105. Door knob - interior                      | 1.00 EA  |                                                                   | 0.00   | 46.25   | 1.70   | 47.95     |
| 106. Paint door slab only - 2 coats (per side) | 2.00 EA  |                                                                   | 0.00   | 48.27   | 1.55   | 98.09     |
| 107. Casing - 4" - hardwood                    | 25.00 LF |                                                                   | 0.00   | 5.67    | 8.08   | 149.83    |
| 108. Seal (1 coat) & paint (2 coats) casing    | 42.00 LF |                                                                   | 0.00   | 2.78    | 0.72   | 117.48    |
| <b>ELECTRICAL</b>                              |          |                                                                   |        |         |        |           |
| 109. Outlet or switch cover                    | 4.00 EA  |                                                                   | 0.00   | 3.96    | 0.28   | 16.12     |
| <b>CABINETRY</b>                               |          |                                                                   |        |         |        |           |
| 110. Shelving - 24" - in place                 | 17.67 LF | ASSUMING THIS IS FOR CLOSET SHELIVING THAT HAS NOT BEEN INSTALLED | 0.00   | 15.88   | 9.59   | 290.19    |
| 111. Seal & paint wood shelving, 12"-24" width | 17.67 LF |                                                                   | 0.00   | 5.76    | 0.82   | 102.60    |
| Totals: Master Bedroom                         |          |                                                                   |        |         | 282.31 | 12,092.77 |



| Master Bathroom           |                          | Height: 8'              |
|---------------------------|--------------------------|-------------------------|
| 82.60 SF Walls            | 30.04 SF Ceiling         |                         |
| 112.64 SF Walls & Ceiling | 30.04 SF Floor           |                         |
| 3.34 SY Flooring          | 13.63 LF Floor Perimeter |                         |
| 16.04 LF Ceil. Perimeter  |                          |                         |
| Missing Wall              | 5' 11 1/2" X 8'          | Opens into MASTER_SHOWE |




| Subroom: Master Bathroom Entry (1) |                          | Height: 8'              |
|------------------------------------|--------------------------|-------------------------|
| 111.56 SF Walls                    | 23.77 SF Ceiling         |                         |
| 135.32 SF Walls & Ceiling          | 23.77 SF Floor           |                         |
| 2.64 SY Flooring                   | 12.83 LF Floor Perimeter |                         |
| 19.50 LF Ceil. Perimeter           |                          |                         |
| Missing Wall - Goes to Floor       | 4' 3" X 6' 8"            | Opens into MASTER_BEDRO |
| Missing Wall - Goes to Floor       | 2' 5" X 6' 8"            | Opens into MASTER_VANIT |



LLW Construction

LLW Construction, Inc.  
Mobile: 813-787-0361  
Email: MikeW@LLWbuild.com  
Lic.: CBC 1262086  
www.LLWbuild.com.

CONTINUED - Master Bathroom



Subroom: Master Toilet (2) Height: 8'


|                           |                          |
|---------------------------|--------------------------|
| 125.33 SF Walls           | 14.42 SF Ceiling         |
| 139.76 SF Walls & Ceiling | 14.42 SF Floor           |
| 1.60 SY Flooring          | 15.67 LF Floor Perimeter |
| 15.67 LF Ceil. Perimeter  |                          |

| DESCRIPTION                                                  | QTY       | RESET                       | REMOVE | REPLACE | TAX   | TOTAL  |
|--------------------------------------------------------------|-----------|-----------------------------|--------|---------|-------|--------|
| <b>GENERAL</b>                                               |           |                             |        |         |       |        |
| 112. Mask and prep for paint - plastic, paper, tape (per LF) | 51.21 LF  |                             | 0.00   | 1.72    | 1.04  | 89.12  |
| 113. Final cleaning - construction - Residential             | 68.23 SF  |                             | 0.00   | 0.43    | 0.00  | 29.34  |
| Allowance for post-construction cleanup                      |           |                             |        |         |       |        |
| <b>WALLS</b>                                                 |           |                             |        |         |       |        |
| 114. 5/8" - drywall per LF - up to 2' tall                   | 42.13 LF  |                             | 0.00   | 15.06   | 5.75  | 640.23 |
| 115. Rigid foam insulation board - 1/2"                      | 20.00 SF  |                             | 0.00   | 1.05    | 1.02  | 22.02  |
| 116. Texture drywall - smooth / skim coat                    | 319.49 SF |                             | 0.00   | 2.13    | 3.83  | 684.34 |
| Allowance to blend new texture                               |           |                             |        |         |       |        |
| 117. Seal the walls w/latex based stain blocker - one coat   | 319.49 SF |                             | 0.00   | 0.76    | 1.92  | 244.73 |
| Allowance for prepping new textured drywall                  |           |                             |        |         |       |        |
| 118. Paint the walls - two coats                             | 319.49 SF |                             | 0.00   | 1.26    | 7.43  | 409.99 |
| <b>FLOORING</b>                                              |           |                             |        |         |       |        |
| 119. Tile floor covering                                     | 68.23 SF  |                             | 0.00   | 11.87   | 27.74 | 837.63 |
| 120. Floor leveling cement - Average                         | 68.23 SF  |                             | 0.00   | 2.79    | 6.45  | 196.81 |
| 121. Baseboard - 6"                                          | 32.00 LF  |                             | 0.00   | 6.89    | 8.86  | 229.34 |
| 122. Seal (1 coat) & paint (2 coats) baseboard, oversized    | 42.13 LF  |                             | 0.00   | 2.95    | 0.95  | 125.23 |
| <b>DOORS</b>                                                 |           |                             |        |         |       |        |
| 123. Pocket door unit - Colonist                             | 2.00 EA   | Have door but not installed | 0.00   | 351.27  | 27.36 | 729.90 |
| 124. Pocket door latch                                       | 2.00 EA   |                             | 0.00   | 28.37   | 1.69  | 58.43  |
| 125. Paint door slab only - 2 coats (per side)               | 4.00 EA   |                             | 0.00   | 48.27   | 3.11  | 196.19 |
| 126. Casing - 4" - hardwood                                  | 53.00 LF  |                             | 0.00   | 5.67    | 17.13 | 317.64 |

LLW Construction, Inc.  
Mobile: 813-787-0361  
Email: MikeW@LLWbuild.com  
Lic.: CBC 1262086  
www.LLWbuild.com.

CONTINUED - Master Bathroom

| DESCRIPTION                                                    | QTY      | RESET                                 | REMOVE | REPLACE | TAX    | TOTAL    |
|----------------------------------------------------------------|----------|---------------------------------------|--------|---------|--------|----------|
| 127. Seal (1 coat) & paint (2 coats) casing                    | 70.00 LF |                                       | 0.00   | 2.78    | 1.21   | 195.81   |
| <b>ELECTRICAL</b>                                              |          |                                       |        |         |        |          |
| 128. Ground fault interrupter (GFI) outlet                     | 2.00 EA  |                                       | 0.00   | 39.43   | 2.90   | 81.76    |
| <b>PLUMBING</b>                                                |          |                                       |        |         |        |          |
| 129. Sink - single - Detach & reset                            | 2.00 EA  | Sink was Detached but not Reset       | 0.00   | 215.78  | 0.12   | 431.68   |
| 130. Toilet - Detach & reset                                   | 1.00 EA  | Toilet was Detached but not Reset     | 0.00   | 350.35  | 0.72   | 351.07   |
| 131. Angle stop valve                                          | 5.00 EA  |                                       | 0.00   | 51.55   | 4.68   | 262.43   |
| <b>CABINETRY</b>                                               |          |                                       |        |         |        |          |
| 132. Vanity                                                    | 6.00 LF  |                                       | 0.00   | 246.41  | 88.08  | 1,566.54 |
| 133. Countertop - quartz/engineered stone                      | 12.00 SF | Countertop was Detached but not Reset | 0.00   | 86.30   | 36.64  | 1,072.24 |
| 134. Add on for undermount sink cutout & polish - single basin | 2.00 EA  |                                       | 0.00   | 209.10  | 0.00   | 418.20   |
| Totals: Master Bathroom                                        |          |                                       |        |         | 248.63 | 9,190.67 |



Master Shower

Height: 8'

|                           |                          |
|---------------------------|--------------------------|
| 85.42 SF Walls            | 18.62 SF Ceiling         |
| 104.04 SF Walls & Ceiling | 18.62 SF Floor           |
| 2.07 SY Flooring          | 12.21 LF Floor Perimeter |
| 12.21 LF Ceil. Perimeter  |                          |

Missing Wall

5' 11 1/2" X 8'

Opens into MASTER\_VANIT

| DESCRIPTION                                          | QTY      | RESET | REMOVE | REPLACE  | TAX   | TOTAL    |
|------------------------------------------------------|----------|-------|--------|----------|-------|----------|
| <b>SHOWER</b>                                        |          |       |        |          |       |          |
| 135. Tile shower - 101 to 120 SF - High grade        | 1.00 EA  |       | 0.00   | 3,259.14 | 95.05 | 3,354.19 |
| 136. Shower faucet - High grade                      | 1.00 EA  |       | 0.00   | 354.45   | 15.38 | 369.83   |
| 137. Shower door - High grade                        | 1.00 EA  |       | 0.00   | 807.00   | 45.18 | 852.18   |
| 138. Shower drain - for use with waterproof membrane | 1.00 EA  |       | 0.00   | 194.56   | 10.93 | 205.49   |
| 139. 1/4" Cement board                               | 85.42 SF |       | 0.00   | 4.51     | 10.31 | 395.55   |
| 140. Waterproof membrane - tile underlayment         | 85.42 SF |       | 0.00   | 7.09     | 19.35 | 624.98   |




LLW Construction


LLW Construction, Inc.  
Mobile: 813-787-0361  
Email: MikeW@LLWbuild.com  
Lic.: CBC 1262086  
www.LLWbuild.com.

CONTINUED - Master Shower

| DESCRIPTION                                             | QTY      | RESET | REMOVE | REPLACE | TAX    | TOTAL    |
|---------------------------------------------------------|----------|-------|--------|---------|--------|----------|
| 141. Mortar bed for tile                                | 85.42 SF |       | 0.00   | 8.32    | 9.55   | 720.24   |
| 142. Additional labor to remove tile from concrete slab | 18.62 SF |       | 2.50   | 0.00    | 0.00   | 46.55    |
| Totals: Master Shower                                   |          |       |        |         | 205.75 | 6,569.01 |



| Bedroom 2                 | Height: 8'               |
|---------------------------|--------------------------|
| 384.00 SF Walls           | 125.92 SF Ceiling        |
| 509.92 SF Walls & Ceiling | 125.92 SF Floor          |
| 13.99 SY Flooring         | 48.00 LF Floor Perimeter |
| 48.00 LF Ceil. Perimeter  |                          |



| Subroom: Closet (1)       | Height: 8'               |
|---------------------------|--------------------------|
| 128.00 SF Walls           | 11.31 SF Ceiling         |
| 139.31 SF Walls & Ceiling | 11.31 SF Floor           |
| 1.26 SY Flooring          | 16.00 LF Floor Perimeter |
| 16.00 LF Ceil. Perimeter  |                          |

| DESCRIPTION | QTY | RESET | REMOVE | REPLACE | TAX | TOTAL |
|-------------|-----|-------|--------|---------|-----|-------|
|-------------|-----|-------|--------|---------|-----|-------|

GENERAL

|                                                              |           |  |      |      |      |        |
|--------------------------------------------------------------|-----------|--|------|------|------|--------|
| 143. Mask and prep for paint - plastic, paper, tape (per LF) | 64.00 LF  |  | 0.00 | 1.72 | 1.30 | 111.38 |
| 144. Final cleaning - construction - Residential             | 137.22 SF |  | 0.00 | 0.43 | 0.00 | 59.00  |

Allowance for post-construction cleanup


WALLS

|                                                              |           |  |      |       |      |          |
|--------------------------------------------------------------|-----------|--|------|-------|------|----------|
| 145. 5/8" - drywall per LF - up to 2' tall                   | 64.00 LF  |  | 0.00 | 15.06 | 8.74 | 972.58   |
| 146. Batt insulation replacement per LF - 4" - up to 2' tall | 10.00 LF  |  | 0.00 | 3.14  | 1.55 | 32.95    |
| 147. Texture drywall - smooth / skim coat                    | 512.00 SF |  | 0.00 | 2.13  | 6.14 | 1,096.70 |
| Allowance to blend new texture                               |           |  |      |       |      |          |
| 148. Seal the walls w/latex based stain blocker - one coat   | 512.00 SF |  | 0.00 | 0.76  | 3.07 | 392.19   |

LLW Construction, Inc.  
Mobile: 813-787-0361  
Email: MikeW@LLWbuild.com  
Lic.: CBC 1262086  
www.LLWbuild.com.

CONTINUED - Bedroom 2

| DESCRIPTION                                               | QTY       | RESET | REMOVE | REPLACE | TAX    | TOTAL    |
|-----------------------------------------------------------|-----------|-------|--------|---------|--------|----------|
| Allowance for prepping new textured drywall               |           |       |        |         |        |          |
| 149. Paint the walls - two coats                          | 512.00 SF |       | 0.00   | 1.26    | 11.90  | 657.02   |
| <b>FLOORING</b>                                           |           |       |        |         |        |          |
| 150. Tile floor covering                                  | 137.22 SF |       | 0.00   | 11.87   | 55.78  | 1,684.58 |
| 151. Floor leveling cement - Average                      | 137.22 SF |       | 0.00   | 2.79    | 12.97  | 395.81   |
| 152. Baseboard - 6"                                       | 64.00 LF  |       | 0.00   | 6.89    | 17.71  | 458.67   |
| 153. Seal (1 coat) & paint (2 coats) baseboard, oversized | 64.00 LF  |       | 0.00   | 2.95    | 1.44   | 190.24   |
| <b>DOORS</b>                                              |           |       |        |         |        |          |
| 154. Interior door unit                                   | 1.00 EA   |       | 0.00   | 346.81  | 20.38  | 367.19   |
| 155. Door knob - interior                                 | 1.00 EA   |       | 0.00   | 46.25   | 1.70   | 47.95    |
| 156. Bifold door - Colonist - Single                      | 1.00 EA   |       | 0.00   | 178.22  | 8.09   | 186.31   |
| 157. Paint door slab only - 2 coats (per side)            | 2.00 EA   |       | 0.00   | 48.27   | 1.55   | 98.09    |
| 158. Casing - 4" - hardwood                               | 19.00 LF  |       | 0.00   | 5.67    | 6.14   | 113.87   |
| 159. Seal (1 coat) & paint (2 coats) casing               | 56.00 LF  |       | 0.00   | 2.78    | 0.97   | 156.65   |
| <b>ELECTRICAL</b>                                         |           |       |        |         |        |          |
| 160. Outlet or switch cover                               | 4.00 EA   |       | 0.00   | 3.96    | 0.28   | 16.12    |
| Totals: Bedroom 2                                         |           |       |        |         | 159.71 | 7,037.30 |



| Bedroom 2 Bathroom        |                          | Height: 8' |
|---------------------------|--------------------------|------------|
| 110.75 SF Walls           | 27.11 SF Ceiling         |            |
| 137.86 SF Walls & Ceiling | 27.11 SF Floor           |            |
| 3.01 SY Flooring          | 15.50 LF Floor Perimeter |            |
| 15.50 LF Ceil. Perimeter  |                          |            |

Missing Wall

5' 4" X 8'

Opens into BEDROOM\_2\_BA

| DESCRIPTION                                                  | QTY      | RESET | REMOVE | REPLACE | TAX  | TOTAL |
|--------------------------------------------------------------|----------|-------|--------|---------|------|-------|
| <b>GENERAL</b>                                               |          |       |        |         |      |       |
| 161. Mask and prep for paint - plastic, paper, tape (per LF) | 15.50 LF |       | 0.00   | 1.72    | 0.31 | 26.97 |
| 162. Final cleaning - construction - Residential             | 27.11 SF |       | 0.00   | 0.43    | 0.00 | 11.66 |



## LLW Construction

LLW Construction, Inc.  
 Mobile: 813-787-0361  
 Email: MikeW@LLWbuild.com  
 Lic.: CBC 1262086  
 www.LLWbuild.com.


### CONTINUED - Bedroom 2 Bathroom

| DESCRIPTION                                                | QTY       | RESET                                                 | REMOVE | REPLACE | TAX   | TOTAL  |
|------------------------------------------------------------|-----------|-------------------------------------------------------|--------|---------|-------|--------|
| <i>Allowance for post-construction cleanup</i>             |           |                                                       |        |         |       |        |
| <b><u>WALLS</u></b>                                        |           |                                                       |        |         |       |        |
| 163. 5/8" - drywall per LF - up to 2' tall                 | 15.50 LF  |                                                       | 0.00   | 15.06   | 2.12  | 235.55 |
| 164. Rigid foam insulation board - 1/2"                    | 10.50 SF  |                                                       | 0.00   | 1.05    | 0.54  | 11.57  |
| 165. Texture drywall - smooth / skim coat                  | 110.75 SF |                                                       | 0.00   | 2.13    | 1.33  | 237.23 |
| <i>Allowance to blend new texture</i>                      |           |                                                       |        |         |       |        |
| 166. Seal the walls w/latex based stain blocker - one coat | 110.75 SF |                                                       | 0.00   | 0.76    | 0.66  | 84.83  |
| <i>Allowance for prepping new textured drywall</i>         |           |                                                       |        |         |       |        |
| 167. Paint the walls - two coats                           | 110.75 SF |                                                       | 0.00   | 1.26    | 2.57  | 142.12 |
| <b><u>FLOORING</u></b>                                     |           |                                                       |        |         |       |        |
| 168. Tile floor covering                                   | 27.11 SF  |                                                       | 0.00   | 11.87   | 11.02 | 332.82 |
| 169. Floor leveling cement - Average                       | 27.11 SF  |                                                       | 0.00   | 2.79    | 2.56  | 78.20  |
| 170. Baseboard - 6"                                        | 12.00 LF  |                                                       | 0.00   | 6.89    | 3.32  | 86.00  |
| 171. Seal (1 coat) & paint (2 coats) baseboard, oversized  | 12.00 LF  |                                                       | 0.00   | 2.95    | 0.27  | 35.67  |
| <b><u>DOORS</u></b>                                        |           |                                                       |        |         |       |        |
| 172. Interior door unit                                    | 1.00 EA   |                                                       | 0.00   | 346.81  | 20.38 | 367.19 |
| 173. Door knob - interior                                  | 1.00 EA   |                                                       | 0.00   | 46.25   | 1.70  | 47.95  |
| 174. Paint door slab only - 2 coats (per side)             | 2.00 EA   |                                                       | 0.00   | 48.27   | 1.55  | 98.09  |
| 175. Seal (1 coat) & paint (2 coats) casing                | 14.00 LF  |                                                       | 0.00   | 2.78    | 0.24  | 39.16  |
| <b><u>ELECTRICAL</u></b>                                   |           |                                                       |        |         |       |        |
| 176. Ground fault interrupter (GFI) outlet                 | 1.00 EA   |                                                       | 0.00   | 39.43   | 1.45  | 40.88  |
| <b><u>PLUMBING</u></b>                                     |           |                                                       |        |         |       |        |
| 177. Sink - single - Detach & reset                        | 1.00 EA   | Sink was Detached but not Reset                       | 0.00   | 215.78  | 0.06  | 215.84 |
| 178. Toilet - Detach & reset                               | 1.00 EA   | Toilet was Detached but not Reset                     | 0.00   | 350.35  | 0.72  | 351.07 |
| 179. Toilet flange                                         | 1.00 EA   |                                                       | 0.00   | 361.77  | 9.56  | 371.33 |
| 180. Angle stop valve                                      | 3.00 EA   |                                                       | 0.00   | 51.55   | 2.81  | 157.46 |
| <b><u>CABINETRY</u></b>                                    |           |                                                       |        |         |       |        |
| 181. Vanity                                                | 2.50 LF   | Vanity and Countertop were never ordered by Contactor | 0.00   | 246.41  | 36.70 | 652.73 |
| 182. Countertop - quartz/engineered stone                  | 5.00 SF   |                                                       | 0.00   | 86.30   | 15.27 | 446.77 |


LLW Construction, Inc.  
Mobile: 813-787-0361  
Email: MikeW@LLWbuild.com  
Lic.: CBC 1262086  
www.LLWbuild.com.

CONTINUED - Bedroom 2 Bathroom

| DESCRIPTION                                                    | QTY     | RESET | REMOVE | REPLACE | TAX    | TOTAL    |
|----------------------------------------------------------------|---------|-------|--------|---------|--------|----------|
| 183. Add on for undermount sink cutout & polish - single basin | 1.00 EA |       | 0.00   | 209.10  | 0.00   | 209.10   |
| Totals: Bedroom 2 Bathroom                                     |         |       |        |         | 115.14 | 4,280.19 |

|                                                                                  |                          |                   |  |                          |  |  |
|----------------------------------------------------------------------------------|--------------------------|-------------------|--|--------------------------|--|--|
|  | <b>Bedroom 2 Bathtub</b> | <b>Height: 8'</b> |  |                          |  |  |
|                                                                                  | 85.33 SF Walls           |                   |  | 14.22 SF Ceiling         |  |  |
|                                                                                  | 99.56 SF Walls & Ceiling |                   |  | 14.22 SF Floor           |  |  |
|                                                                                  | 1.58 SY Flooring         |                   |  | 10.67 LF Floor Perimeter |  |  |
|                                                                                  | 10.67 LF Ceil. Perimeter |                   |  |                          |  |  |

| <b>Missing Wall</b>                          | <b>5' 4" X 8'</b> | <b>Opens into BEDROOM_2_B1</b>                                               |        |          |        |          |
|----------------------------------------------|-------------------|------------------------------------------------------------------------------|--------|----------|--------|----------|
| DESCRIPTION                                  | QTY               | RESET                                                                        | REMOVE | REPLACE  | TAX    | TOTAL    |
| 184. Bathtub - High grade                    | 1.00 EA           | Bathtub switched out for Walk-In Shower. No Change                           | 0.00   | 1,352.10 | 53.12  | 1,405.22 |
| 185. Tub/shower faucet                       | 1.00 EA           | Order was received, not sure of cost difference                              | 0.00   | 375.97   | 10.50  | 386.47   |
| 186. Tile tub surround - up to 60 SF         | 1.00 EA           | Shower Tile had several issues that have not been corrected to date (6.5.25) | 0.00   | 1,409.88 | 35.49  | 1,445.37 |
| 187. 1/4" Cement board                       | 60.00 SF          |                                                                              | 0.00   | 4.51     | 7.25   | 277.85   |
| 188. Waterproof membrane - tile underlayment | 60.00 SF          |                                                                              | 0.00   | 7.09     | 13.59  | 438.99   |
| Totals: Bedroom 2 Bathtub                    |                   |                                                                              |        |          | 119.95 | 3,953.90 |


|                                                                                    |                           |                                |  |                          |  |  |
|------------------------------------------------------------------------------------|---------------------------|--------------------------------|--|--------------------------|--|--|
|  | <b>Hallway</b>            | <b>Height: 8'</b>              |  |                          |  |  |
|                                                                                    | 170.67 SF Walls           |                                |  | 32.38 SF Ceiling         |  |  |
|                                                                                    | 203.04 SF Walls & Ceiling |                                |  | 32.38 SF Floor           |  |  |
|                                                                                    | 3.60 SY Flooring          |                                |  | 20.83 LF Floor Perimeter |  |  |
|                                                                                    | 23.83 LF Ceil. Perimeter  |                                |  |                          |  |  |
| <b>Missing Wall - Goes to Floor</b>                                                | <b>3' X 6' 8"</b>         | <b>Opens into LIVING_ROOM2</b> |  |                          |  |  |




LLW Construction

LLW Construction, Inc.  
Mobile: 813-787-0361  
Email: MikeW@LLWbuild.com  
Lic.: CBC 1262086  
www.LLWbuild.com.

CONTINUED - Hallway



| Subroom: Bathroom Closet (2) |                         | Height: 8' |
|------------------------------|-------------------------|------------|
| 48.00 SF Walls               | 2.00 SF Ceiling         |            |
| 50.00 SF Walls & Ceiling     | 2.00 SF Floor           |            |
| 0.22 SY Flooring             | 6.00 LF Floor Perimeter |            |
| 6.00 LF Ceil. Perimeter      |                         |            |




| Subroom: Closet (1)      |                         | Height: 8' |
|--------------------------|-------------------------|------------|
| 72.00 SF Walls           | 5.06 SF Ceiling         |            |
| 77.06 SF Walls & Ceiling | 5.06 SF Floor           |            |
| 0.56 SY Flooring         | 9.00 LF Floor Perimeter |            |
| 9.00 LF Ceil. Perimeter  |                         |            |

| DESCRIPTION                                                  | QTY       | RESET | REMOVE | REPLACE | TAX   | TOTAL  |
|--------------------------------------------------------------|-----------|-------|--------|---------|-------|--------|
| <b>GENERAL</b>                                               |           |       |        |         |       |        |
| 189. Mask and prep for paint - plastic, paper, tape (per LF) | 38.83 LF  |       | 0.00   | 1.72    | 0.79  | 67.58  |
| 190. Final cleaning - construction - Residential             | 39.44 SF  |       | 0.00   | 0.43    | 0.00  | 16.96  |
| Allowance for post-construction cleanup                      |           |       |        |         |       |        |
| <b>WALLS</b>                                                 |           |       |        |         |       |        |
| 191. 5/8" - drywall per LF - up to 2' tall                   | 35.83 LF  |       | 0.00   | 15.06   | 4.89  | 544.49 |
| 192. Texture drywall - smooth / skim coat                    | 290.67 SF |       | 0.00   | 2.13    | 3.49  | 622.62 |
| Allowance to blend new texture                               |           |       |        |         |       |        |
| 193. Seal the walls w/latex based stain blocker - one coat   | 290.67 SF |       | 0.00   | 0.76    | 1.74  | 222.65 |
| Allowance for prepping new textured drywall                  |           |       |        |         |       |        |
| 194. Paint the walls - two coats                             | 290.67 SF |       | 0.00   | 1.26    | 6.76  | 373.00 |
| <b>FLOORING</b>                                              |           |       |        |         |       |        |
| 195. Tile floor covering                                     | 39.44 SF  |       | 0.00   | 11.87   | 16.03 | 484.18 |
| 196. Floor leveling cement - Average                         | 39.44 SF  |       | 0.00   | 2.79    | 3.73  | 113.77 |
| 197. Baseboard - 6"                                          | 35.83 LF  |       | 0.00   | 6.89    | 9.92  | 256.79 |
| 198. Seal (1 coat) & paint (2 coats) baseboard, oversized    | 35.83 LF  |       | 0.00   | 2.95    | 0.81  | 106.51 |

LLW Construction, Inc.  
Mobile: 813-787-0361  
Email: MikeW@LLWbuild.com  
Lic.: CBC 1262086  
www.LLWbuild.com.

CONTINUED - Hallway

| DESCRIPTION                                    | QTY      | RESET | REMOVE | REPLACE | TAX    | TOTAL    |
|------------------------------------------------|----------|-------|--------|---------|--------|----------|
| <b>DOORS</b>                                   |          |       |        |         |        |          |
| 199. Interior door unit                        | 2.00 EA  |       | 0.00   | 346.81  | 40.76  | 734.38   |
| 200. Door knob - interior                      | 2.00 EA  |       | 0.00   | 46.25   | 3.41   | 95.91    |
| 201. Paint door slab only - 2 coats (per side) | 4.00 EA  |       | 0.00   | 48.27   | 3.11   | 196.19   |
| 202. Casing - 4" - hardwood                    | 36.00 LF |       | 0.00   | 5.67    | 11.64  | 215.76   |
| 203. Seal (1 coat) & paint (2 coats) casing    | 70.00 LF |       | 0.00   | 2.78    | 1.21   | 195.81   |
| <b>ELECTRICAL</b>                              |          |       |        |         |        |          |
| 204. Outlet or switch cover                    | 2.00 EA  |       | 0.00   | 3.96    | 0.14   | 8.06     |
| Totals: Hallway                                |          |       |        |         | 108.43 | 4,254.66 |



Hall Bathroom Height: 8'

|                           |                          |
|---------------------------|--------------------------|
| 140.67 SF Walls           | 28.97 SF Ceiling         |
| 169.64 SF Walls & Ceiling | 28.97 SF Floor           |
| 3.22 SY Flooring          | 17.58 LF Floor Perimeter |
| 17.58 LF Ceil. Perimeter  |                          |

Missing Wall 5' 1" X 8' Opens into HALL\_BATHTUB

| DESCRIPTION                                                  | QTY       | RESET                                                                       | REMOVE | REPLACE | TAX   | TOTAL       |
|--------------------------------------------------------------|-----------|-----------------------------------------------------------------------------|--------|---------|-------|-------------|
| <b>GENERAL</b>                                               |           |                                                                             |        |         |       |             |
| 205. Mask and prep for paint - plastic, paper, tape (per LF) | 17.58 LF  |                                                                             | 0.00   | 1.72    | 0.36  | 30.60       |
| 206. Final cleaning - construction - Residential             | 28.97 SF  |                                                                             | 0.00   | 0.43    | 0.00  | 12.46       |
| Allowance for post-construction cleanup                      |           |                                                                             |        |         |       |             |
| <b>WALLS</b>                                                 |           |                                                                             |        |         |       |             |
| 207. 5/8" - drywall per LF - up to 2' tall                   | 17.58 LF  | Drywall was never removed or replaced from Mitigation Company or Contractor |        | 0.00    | 15.06 | 2.40 267.15 |
| 208. Rigid foam insulation board - 1/2"                      | 12.17 SF  |                                                                             | 0.00   | 1.05    | 0.62  | 13.40       |
| 209. Texture drywall - smooth / skim coat                    | 140.67 SF |                                                                             | 0.00   | 2.13    | 1.69  | 301.32      |
| Allowance to blend new texture                               |           |                                                                             |        |         |       |             |
| 210. Seal the walls w/latex based stain blocker - one coat   | 140.67 SF |                                                                             | 0.00   | 0.76    | 0.84  | 107.75      |




## LLW Construction

LLW Construction, Inc.  
 Mobile: 813-787-0361  
 Email: MikeW@LLWbuild.com  
 Lic.: CBC 1262086  
 www.LLWbuild.com.

### CONTINUED - Hall Bathroom

| DESCRIPTION                                                    | QTY       | RESET                                                 | REMOVE | REPLACE | TAX   | TOTAL    |
|----------------------------------------------------------------|-----------|-------------------------------------------------------|--------|---------|-------|----------|
| Allowance for prepping new textured drywall                    |           |                                                       |        |         |       |          |
| 211. Paint the walls - two coats                               | 140.67 SF |                                                       | 0.00   | 1.26    | 3.27  | 180.51   |
| FLOORING                                                       |           |                                                       |        |         |       |          |
| 212. Tile floor covering                                       | 28.97 SF  | Original Tile Flooring was never removed or replaced. | 0.00   | 11.87   | 11.78 | 355.65   |
| 213. Floor leveling cement - Average                           | 28.97 SF  |                                                       | 0.00   | 2.79    | 2.74  | 83.57    |
| 214. Baseboard - 6"                                            | 12.00 LF  |                                                       | 0.00   | 6.89    | 3.32  | 86.00    |
| 215. Seal (1 coat) & paint (2 coats) baseboard, oversized      | 12.00 LF  |                                                       | 0.00   | 2.95    | 0.27  | 35.67    |
| DOORS                                                          |           |                                                       |        |         |       |          |
| 216. Pocket door unit - Colonist                               | 1.00 EA   |                                                       | 0.00   | 351.27  | 13.68 | 364.95   |
| 217. R&R Pocket door latch                                     | 1.00 EA   |                                                       | 10.16  | 28.37   | 0.84  | 39.37    |
| 218. Interior door unit                                        | 1.00 EA   |                                                       | 0.00   | 346.81  | 20.38 | 367.19   |
| 219. Paint door slab only - 2 coats (per side)                 | 4.00 EA   |                                                       | 0.00   | 48.27   | 3.11  | 196.19   |
| 220. Casing - 4" - hardwood                                    | 8.00 LF   |                                                       | 0.00   | 5.67    | 2.59  | 47.95    |
| 221. Seal (1 coat) & paint (2 coats) casing                    | 42.00 LF  |                                                       | 0.00   | 2.78    | 0.72  | 117.48   |
| ELECTRICAL                                                     |           |                                                       |        |         |       |          |
| 222. Ground fault interrupter (GFI) outlet                     | 1.00 EA   |                                                       | 0.00   | 39.43   | 1.45  | 40.88    |
| PLUMBING Pedestal Sink and Toilet were never Detached or Reset |           |                                                       |        |         |       |          |
| 223. Detach & Reset Pedestal sink                              | 1.00 EA   | 407.58                                                | 0.00   | 0.00    | 0.00  | 407.58   |
| 224. Detach & Reset Sink faucet - Bathroom                     | 1.00 EA   | 172.44                                                | 0.00   | 0.00    | 0.00  | 172.44   |
| 225. Toilet - Detach & reset                                   | 1.00 EA   |                                                       | 0.00   | 350.35  | 0.72  | 351.07   |
| 226. Detach & Reset Toilet                                     | 1.00 EA   | 350.35                                                | 0.00   | 0.00    | 0.72  | 351.07   |
| 227. Toilet flange                                             | 1.00 EA   |                                                       | 0.00   | 361.77  | 9.56  | 371.33   |
| 228. Angle stop valve                                          | 3.00 EA   |                                                       | 0.00   | 51.55   | 2.81  | 157.46   |
| CABINETRY                                                      |           |                                                       |        |         |       |          |
| 229. Shelving - 24" - in place                                 | 2.00 LF   | Shelving not installed as of 6.5.25                   | 0.00   | 15.88   | 1.09  | 32.85    |
| 230. Seal & paint wood shelving, 12"-24" width                 | 2.00 LF   |                                                       | 0.00   | 5.76    | 0.09  | 11.61    |
| Totals: Hall Bathroom                                          |           |                                                       |        |         | 85.05 | 4,503.50 |

LLW Construction, Inc.  
Mobile: 813-787-0361  
Email: MikeW@LLWbuild.com  
Lic.: CBC 1262086  
www.LLWbuild.com.



Hall Bathtub

Height: 8'

|                          |                         |
|--------------------------|-------------------------|
| 76.67 SF Walls           | 11.01 SF Ceiling        |
| 87.68 SF Walls & Ceiling | 11.01 SF Floor          |
| 1.22 SY Flooring         | 9.58 LF Floor Perimeter |
| 9.58 LF Ceil. Perimeter  |                         |

Missing Wall

5' 1" X 8'


Opens into HALL\_BATHRO1

| DESCRIPTION                                  | QTY      | RESET                                                | REMOVE | REPLACE  | TAX   | TOTAL    |
|----------------------------------------------|----------|------------------------------------------------------|--------|----------|-------|----------|
| 231. Bathtub - High grade                    | 1.00 EA  | Bathtub was resurfaced Per Contractor approx. \$500. | 0.00   | 1,352.10 | 53.12 | 1,405.22 |
| 232. Tub/shower faucet                       | 1.00 EA  | No other work was done.                              | 0.00   | 375.97   | 10.50 | 386.47   |
| 233. Tile tub surround - up to 60 SF         | 1.00 EA  |                                                      | 0.00   | 1,409.88 | 35.49 | 1,445.37 |
| 234. 1/4" Cement board                       | 60.00 SF |                                                      | 0.00   | 4.51     | 7.25  | 277.85   |
| 235. Waterproof membrane - tile underlayment | 60.00 SF |                                                      | 0.00   | 7.09     | 13.59 | 438.99   |

Totals: Hall Bathtub

119.95


3,953.90



Bedroom 3

Height: 8'

|                           |                          |
|---------------------------|--------------------------|
| 433.33 SF Walls           | 181.92 SF Ceiling        |
| 615.25 SF Walls & Ceiling | 181.92 SF Floor          |
| 20.21 SY Flooring         | 54.17 LF Floor Perimeter |
| 54.17 LF Ceil. Perimeter  |                          |




Subroom: Bedroom 3 Closet 1 (1)

Height: 8'

|                           |                          |
|---------------------------|--------------------------|
| 121.33 SF Walls           | 12.25 SF Ceiling         |
| 133.58 SF Walls & Ceiling | 12.25 SF Floor           |
| 1.36 SY Flooring          | 15.17 LF Floor Perimeter |
| 15.17 LF Ceil. Perimeter  |                          |

LLW Construction, Inc.  
Mobile: 813-787-0361  
Email: MikeW@LLWbuild.com  
Lic.: CBC 1262086  
www.LLWbuild.com.

CONTINUED - Bedroom 3




| Subroom: Bedroom 3 Closet 1 (2) |                          | Height: 8' |
|---------------------------------|--------------------------|------------|
| 145.33 SF Walls                 | 15.75 SF Ceiling         |            |
| 161.08 SF Walls & Ceiling       | 15.75 SF Floor           |            |
| 1.75 SY Flooring                | 18.17 LF Floor Perimeter |            |
| 18.17 LF Ceil. Perimeter        |                          |            |

| DESCRIPTION                                                  | QTY       | RESET | REMOVE | REPLACE | TAX   | TOTAL    |
|--------------------------------------------------------------|-----------|-------|--------|---------|-------|----------|
| <b>GENERAL</b>                                               |           |       |        |         |       |          |
| 236. Mask and prep for paint - plastic, paper, tape (per LF) | 87.50 LF  |       | 0.00   | 1.72    | 1.77  | 152.27   |
| 237. Final cleaning - construction - Residential             | 209.92 SF |       | 0.00   | 0.43    | 0.00  | 90.27    |
| Allowance for post-construction cleanup                      |           |       |        |         |       |          |
| <b>WALLS</b>                                                 |           |       |        |         |       |          |
| 238. 5/8" - drywall per LF - up to 2' tall                   | 87.50 LF  |       | 0.00   | 15.06   | 11.94 | 1,329.69 |
| 239. Batt insulation replacement per LF - 4" - up to 2' tall | 35.00 LF  |       | 0.00   | 3.14    | 5.43  | 115.33   |
| 240. Texture drywall - smooth / skim coat                    | 700.00 SF |       | 0.00   | 2.13    | 8.40  | 1,499.40 |
| Allowance to blend new texture                               |           |       |        |         |       |          |
| 241. Seal the walls w/latex based stain blocker - one coat   | 700.00 SF |       | 0.00   | 0.76    | 4.20  | 536.20   |
| Allowance for prepping new textured drywall                  |           |       |        |         |       |          |
| 242. Paint the walls - two coats                             | 700.00 SF |       | 0.00   | 1.26    | 16.28 | 898.28   |
| <b>FLOORING</b>                                              |           |       |        |         |       |          |
| 243. Tile floor covering                                     | 209.92 SF |       | 0.00   | 11.87   | 85.33 | 2,577.08 |
| 244. Floor leveling cement - Average                         | 209.92 SF |       | 0.00   | 2.79    | 19.84 | 605.52   |
| 245. Baseboard - 6"                                          | 87.50 LF  |       | 0.00   | 6.89    | 24.22 | 627.10   |
| 246. Seal (1 coat) & paint (2 coats) baseboard, oversized    | 87.50 LF  |       | 0.00   | 2.95    | 1.97  | 260.10   |
| <b>DOORS</b>                                                 |           |       |        |         |       |          |
| 247. Interior door unit                                      | 3.00 EA   |       | 0.00   | 346.81  | 61.14 | 1,101.57 |
| 248. Door knob - interior                                    | 3.00 EA   |       | 0.00   | 46.25   | 5.11  | 143.86   |
| 249. Paint door slab only - 2 coats (per side)               | 6.00 EA   |       | 0.00   | 48.27   | 4.66  | 294.28   |
| 250. Seal (1 coat) & paint (2 coats) casing                  | 42.00 LF  |       | 0.00   | 2.78    | 0.72  | 117.48   |

LLW Construction, Inc.  
Mobile: 813-787-0361  
Email: MikeW@LLWbuild.com  
Lic.: CBC 1262086  
www.LLWbuild.com.


CONTINUED - Bedroom 3

| DESCRIPTION       | QTY | RESET | REMOVE | REPLACE | TAX    | TOTAL     |
|-------------------|-----|-------|--------|---------|--------|-----------|
| Totals: Bedroom 3 |     |       |        |         | 251.01 | 10,348.43 |



Bedroom 4 Height: 8'

|                           |                          |
|---------------------------|--------------------------|
| 353.33 SF Walls           | 121.92 SF Ceiling        |
| 475.25 SF Walls & Ceiling | 121.92 SF Floor          |
| 13.55 SY Flooring         | 44.17 LF Floor Perimeter |
| 44.17 LF Ceil. Perimeter  |                          |



Subroom: Bedroom 4 Closet (1) Height: 8'

|                           |                          |
|---------------------------|--------------------------|
| 170.67 SF Walls           | 18.94 SF Ceiling         |
| 189.60 SF Walls & Ceiling | 18.94 SF Floor           |
| 2.10 SY Flooring          | 21.33 LF Floor Perimeter |
| 21.33 LF Ceil. Perimeter  |                          |

| DESCRIPTION | QTY | RESET | REMOVE | REPLACE | TAX | TOTAL |
|-------------|-----|-------|--------|---------|-----|-------|
|-------------|-----|-------|--------|---------|-----|-------|

GENERAL

|                                                              |           |  |      |      |      |        |
|--------------------------------------------------------------|-----------|--|------|------|------|--------|
| 251. Mask and prep for paint - plastic, paper, tape (per LF) | 65.50 LF  |  | 0.00 | 1.72 | 1.33 | 113.99 |
| 252. Final cleaning - construction - Residential             | 140.85 SF |  | 0.00 | 0.43 | 0.00 | 60.57  |

Allowance for post-construction cleanup

WALLS

|                                                              |           |  |      |       |       |          |
|--------------------------------------------------------------|-----------|--|------|-------|-------|----------|
| 253. 5/8" - drywall per LF - up to 2' tall                   | 65.50 LF  |  | 0.00 | 15.06 | 8.94  | 995.37   |
| 254. Batt insulation replacement per LF - 4" - up to 2' tall | 22.00 LF  |  | 0.00 | 3.14  | 3.42  | 72.50    |
| 255. Texture drywall - smooth / skim coat                    | 524.00 SF |  | 0.00 | 2.13  | 6.29  | 1,122.41 |
| Allowance to blend new texture                               |           |  |      |       |       |          |
| 256. Seal the walls w/latex based stain blocker - one coat   | 524.00 SF |  | 0.00 | 0.76  | 3.14  | 401.38   |
| Allowance for prepping new textured drywall                  |           |  |      |       |       |          |
| 257. Paint the walls - two coats                             | 524.00 SF |  | 0.00 | 1.26  | 12.18 | 672.42   |

FLOORING



LLW Construction


LLW Construction, Inc.  
Mobile: 813-787-0361  
Email: MikeW@LLWbuild.com  
Lic.: CBC 1262086  
www.LLWbuild.com.

CONTINUED - Bedroom 4

| DESCRIPTION                                               | QTY       | RESET | REMOVE | REPLACE | TAX      | TOTAL      |
|-----------------------------------------------------------|-----------|-------|--------|---------|----------|------------|
| 258. Tile floor covering                                  | 140.85 SF |       | 0.00   | 11.87   | 57.26    | 1,729.15   |
| 259. Floor leveling cement - Average                      | 140.85 SF |       | 0.00   | 2.79    | 13.31    | 406.28     |
| 260. Baseboard - 6"                                       | 65.50 LF  |       | 0.00   | 6.89    | 18.13    | 469.43     |
| 261. Seal (1 coat) & paint (2 coats) baseboard, oversized | 65.50 LF  |       | 0.00   | 2.95    | 1.47     | 194.70     |
| <b>DOORS</b>                                              |           |       |        |         |          |            |
| 262. Interior door unit                                   | 3.00 EA   |       | 0.00   | 346.81  | 61.14    | 1,101.57   |
| 263. Door knob - interior                                 | 3.00 EA   |       | 0.00   | 46.25   | 5.11     | 143.86     |
| 264. Paint door slab only - 2 coats (per side)            | 6.00 EA   |       | 0.00   | 48.27   | 4.66     | 294.28     |
| 265. Seal (1 coat) & paint (2 coats) casing               | 42.00 LF  |       | 0.00   | 2.78    | 0.72     | 117.48     |
| Totals: Bedroom 4                                         |           |       |        |         | 197.10   | 7,895.39   |
| Total: Main Level                                         |           |       |        |         | 3,778.01 | 127,850.37 |

General Conditions

| DESCRIPTION                                                                                  | QTY     | RESET | REMOVE | REPLACE | TAX             | TOTAL             |
|----------------------------------------------------------------------------------------------|---------|-------|--------|---------|-----------------|-------------------|
| <b>GENERAL CONDITIONS</b>                                                                    |         |       |        |         |                 |                   |
| 266. Taxes, insurance, permits & fees (Bid Item)                                             | 1.00 EA |       |        |         |                 | OPEN              |
| <b>GENERAL DEBRIS REMOVAL</b>                                                                |         |       |        |         |                 |                   |
| 267. Dumpster load - Approx. 12 yards, 1-3 tons of debris<br><i>Allowance for buildback.</i> | 1.00 EA |       | 485.40 | 0.00    | 0.00            | 485.40            |
| Totals: General Conditions                                                                   |         |       |        |         | 0.00            | 485.40            |
| <b>Line Item Totals: 3414SBELCHERDR-BB</b>                                                   |         |       |        |         | <b>3,778.01</b> | <b>128,335.77</b> |



Main Level

Devlin Residence  
3414 S Belcher Dr Tampa FL 33629  
11.11.24

ALLOWANCES

Due to a wide variety of available products and pricing, Allowances are used for selection of items that are heavily dependent on Owner's choice. The Allowance items below represent the maximum amounts for each listed item that are included in the Contract Price.

| Item                             | Allowance |
|----------------------------------|-----------|
| Appliances Material Allowance    | \$ 3,375  |
| Cabinets, Vanities, and Counters | \$ 12,800 |
| Tile Material Allowance          | \$ 11,200 |
| Door Material Allowance          | \$ 3,700  |
| Total Allowances                 | \$ 31,075 |

\*\*Unless specifies as "Material Allowance", all allowances include labor, materials, delivery, prep, setting materials, and any other item necessary to completely install the product.

\*\*Allowance figures represent the "Cost" of the item. Any Cost of a selection over and above the Allowance amount will be invoiced to the Owner as a Change Order.

**\*\* NO CHANGE ORDERS WERE EVER RECEIVED**

Initial Initial  
ED AB

DS  
MW

Addendum "C"  
PAYMENT SCHEDULE

3414 S. Belcher Dr., Tampa FL 33629

November 11, 2024

|                                                                                 |                      |
|---------------------------------------------------------------------------------|----------------------|
| Due upon signing of the Contract                                                | \$ 25,000.00         |
| Due upon the Start of Work                                                      | \$ 25,000.00         |
| Due upon the day paint work begins                                              | \$ 25,000.00         |
| Due upon the day floor tile work begins                                         | \$ 20,000.00         |
| Due upon the day cabinets are delivered                                         | \$ 20,000.00         |
| Due upon the day the Work Scope is substantially complete – balance of contract | <u>\$ 13,335.00</u>  |
|                                                                                 |                      |
| Total Price                                                                     | <u>\$ 128,335.00</u> |

The above payment schedule items are intended to serve as a reference to completion milestones upon which payments become due. The payment amounts do not necessarily correspond to the milestone items as their respective costs and are solely intended as indicators/events of when a payment becomes due.

Initial

ED

Initial

AB

DS

MW